

STATE OF TENNESSEE
NOTICE TO CONTRACTORS OF
STATE HIGHWAY CONSTRUCTION BIDS
TO BE RECEIVED MAY 8, 2009

INTERNET BIDDING MANDATORY ON ALL CONTRACTS

HAMILTON COUNTY (Contract No. CNH929) Call No. 001

Project No. STP-NHE-27(47), 33030-8205-14

The concrete pavement repair and resurfacing on S.R. 27 beginning at S.R. 2 (L.M. 5.02) and extending to I-24 (L.M. 5.42).

Project Length - 0.400 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

ANDERSON COUNTY (Contract No. CNH513) Call No. 002

Project No. ARRA-BRZE-100(47), 01036-3404-94

The construction of a concrete slab bridge on Binkley Acres Road over Brushy Fork Creek (L.M. 0.06), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

ANDERSON COUNTY (Contract No. CNH589) Call No. 003

Project No. ARRA-BRZE-100(48), 01946-3409-94, ARRA-BRZE-9117(11), 01950-3522-94

ARRA-BRZE-100(48), 01946-3409-94

The construction of a concrete box bridge on Yarnell Road over Little Dismal Creek (L.M. 0.96), including grading, drainage, and paving.

Project Length - 0.082 mile

ARRA-BRZE-9117(11), 01950-3522-94

The construction of a concrete box bridge on Yarnell Road over Little Dismal Creek (L.M. 0.80), including grading, drainage, and paving.

Project Length - 0.062 mile

Total Project Length - 0.144 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

ANDERSON COUNTY (Contract No. CNH514) Call No. 004

Project No. ARRA-BRZE-100(49), 01946-3411-94

The construction of a concrete slab bridge on Half Moon Road over Stoney Flat Creek (L.M. 0.10), including grading, drainage, and paving.

Project Length - 0.047 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

ANDERSON COUNTY (Contract No. CNH536) Call No. 005

Project No. ARRA-STP-116(10), 01015-8242-14

The resurfacing on S.R. 116 beginning 0.66 mile north of Braden Flats Lane (L.M. 6.95) and extending to S.R. 330 (L.M. 10.43).

Project Length - 3.480 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

ANDERSON, CAMPBELL, GRAINGER, JEFFERSON, KNOX, AND ROANE COUNTIES (Contract No. CNH124) Call No. 006

Project No. HSIP-REG1(63), 98017-3209-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

BEDFORD COUNTY (Contract No. CNH534) Call No. 007

Project No. ARRA/HPP-NHE-437(2), 02437-3204-14

The grading, drainage, construction of a welded steel plate girder bridge, and paving on S.R. 437 beginning at U.S. 231 (S.R. 10) and extending to U.S. 41A (S.R. 16).

Project Length - 6.266 miles

Completion Time - On or before July 31, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$150.00

The DBE goal for this contract is 11%.

BENTON COUNTY (Contract No. CNH560) Call No. 008

Project No. ARRA-STP-147(2), 03040-8215-14

The resurfacing on S.R. 147 beginning at S.R. 69A (L.M. 0.00) and extending to Pine Grove Road (L.M. 5.36).

Project Length - 5.360 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

BENTON COUNTY (Contract No. CNH561) Call No. 009

Project No. ARRA-STP-NHE-69(68), 03004-8226-14, ARRA-STP-191(4), 03015-8205-14, ARRA-STP-391(15), 03002-8221-14

ARRA-STP-191(4), 03015-8205-14

The resurfacing on S.R. 191 beginning at S.R. 391 (L.M. 15.17) and extending to Magnolia Avenue (L.M. 15.37).

Project Length - 0.200 mile

ARRA-STP-391(15), 03002-8221-14

The resurfacing on U.S. 70BR (S.R. 391) beginning at U.S. 70BP (S.R. 1) (L.M. 0.00) and extending to U.S. 70BP (S.R. 1) (L.M. 5.31).

Project Length - 5.310 miles

ARRA-STP-NHE-69(68), 03004-8226-14

The resurfacing on U.S. 641 (S.R. 69) beginning 1,600 feet south of U.S. 70 (S.R. 1) (L.M. 13.30) and extending to 1,600 feet south of S.R. 391 (L.M. 14.80).

Project Length - 1.500 miles

Total project length - 7.010 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BLEDSON COUNTY (Contract No. CNH591) Call No. 010

Project No. ARRA-STP-30(47), 04002-8214-14

The resurfacing on S.R. 30 beginning west of Cranwell Road (L.M. 5.57) and extending to U.S. 127 (S.R. 28) (L.M. 10.34).

Project Length - 4.770 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BLOUNT COUNTY (Contract No. CNH538) Call No. 011

Project No. ARRA-BRZE-500(39), 05945-3486-94

The construction of a concrete Bulb-Tee beam bridge on Thompson Bridge Road over Nine Mile Creek (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.162 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 9%.

BLOUNT COUNTY (Contract No. CNH515) Call No. 012

Project No. ARRA-BRZE-500(40), 05945-3487-94

The construction of a concrete slab bridge on Regan Mill Road over Nine Mile Creek (L.M. 0.21), including grading, drainage, and paving.

Project Length - 0.060 mile

Completion Time - On or before October 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

BRADLEY COUNTY (Contract No. CNH606) Call No. 013

Project No. ARRA-IME-75-1(118), 06001-8166-44

The resurfacing on I-75 beginning east of S.R. 60 (L.M. 9.75) and extending to 4.0 miles south of the McMinn County line (L.M. 15.35).

Project Length - 5.600 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

BRADLEY COUNTY (Contract No. CNH501) Call No. 014

Project No. ARRA-STP-2(94), 06002-8220-14

The resurfacing on U.S. 11 (U.S. 64, S.R. 2) beginning at the Cleveland City limits (L.M. 6.29) and extending to S.R. 40 (L.M. 8.89).

Project Length - 2.210 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

BRADLEY COUNTY (Contract No. CNH586) Call No. 015

Project No. ARRA-STP-308(6), 06017-8209-14

The resurfacing on S.R. 308 beginning at I-75 (L.M. 4.24) and extending to U.S. 11 (S.R. 2) (L.M. 7.49).

Project Length - 3.250 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

CAMPBELL COUNTY (Contract No. CNH574) Call No. 016

Project No. ARRA-STP-297(2), 07026-8208-14

The resurfacing on S.R. 297 beginning 420 feet west of Lick Fork Lane (L.M. 5.40) and extending to 0.36 mile east of Little Elk Creek Road (L.M. 11.48).

Project Length - 6.080 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CANNON COUNTY (Contract No. CNH502) Call No. 017

Project No. ARRA-STP-96(24), 08004-8211-14

The resurfacing on S.R. 96 beginning at the Rutherford County line (L.M. 0.00) and extending to the Wilson County line (L.M. 4.96).

Project Length - 4.960 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CANNON AND DEKALB COUNTIES (Contract No. CNH615) Call No. 018

Project No. ARRA-STP-146(4), 08006-8205-14, ARRA-STP-146(5), 21007-8225-14

ARRA-STP-146(4), 08006-8205-14

The resurfacing (micro-surfacing) on S.R. 146 beginning at U.S. 70S (S.R. 1) (L.M. 0.00) and extending to the DeKalb County Line (L.M. 9.71).

Project Length - 9.710 miles

ARRA-STP-146(5), 21007-8225-14

The resurfacing (micro-surfacing) on S.R. 146 beginning at the Cannon County Line (L.M. 0.00) and extending to north of Pine Creek (L.M. 5.46).

Project Length - 5.460 miles

Total Project Length - 15.170 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CARROLL COUNTY (Contract No. CNH577) Call No. 019

Project No. ARRA-BR-STP-22(57), 09006-3215-94

The construction of three (3) concrete box beam bridges on S.R. 22 over Beaver Creek (L.M. 12.85) and overflows (L.M. 12.72 and L.M. 12.95), including grading, drainage, and paving.

Project Length - 0.350 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

CARTER COUNTY (Contract No. CNH572) Call No. 020

Project No. ARRA-STP-143(6), 10012-8219-14

The resurfacing on S.R. 143 beginning at the North Carolina State line (L.M. 0.00) and extending to U.S. 19E (S.R. 37) (L.M. 12.64).

Project Length - 12.640 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CARTER COUNTY (Contract No. CNH571) Call No. 021

Project No. ARRA-STP-NHE-37(14), 10003-8263-14, ARRA-STP-361(3), 10021-8215-14

ARRA-STP-361(3), 10021-8215-14

The resurfacing on S.R. 361 beginning at S.R. 359 (L.M. 0.00) and extending to U.S. 19E (S.R. 37) (L.M. 8.87).

Project Length - 8.870 miles

ARRA-STP-NHE-37(14), 10003-8263-14

The resurfacing on U.S. 19E (U.S. 321, S.R. 37) beginning 210 feet north of Crook Street (L.M. 16.80) and extending to the Watauga River (L.M. 22.10).

Project Length - 5.300 miles

Total Project Length - 14.170 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

CHEATHAM COUNTY (Contract No. CNH532) Call No. 022

Project No. ARRA-BRZE-1100(27), 11945-3485-94

The construction of a concrete slab bridge on Spring Creek Road over Spring Creek (L.M. 0.32), including grading, drainage, and paving.

Project Length - 0.085 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

CHEATHAM COUNTY (Contract No. CNH550) Call No. 023

Project No. ARRA-STP-251(12), 11014-8217-14

The resurfacing on S.R. 251 beginning at S.R. 249 (Sam's Creek Road) (L.M. 0.00) and extending to the Davidson County line (L.M. 4.01).

Project Length - 4.010 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

CHEATHAM, COFFEE, HICKMAN, HUMPHREYS, MAURY, PUTNAM, RUTHERFORD, AND SUMNER COUNTIES (Contract No. CNH125) Call No. 024

Project No. HSIP-REG2(63), 98026-3283-94, HSIP-REG3(63), 98039-3205-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

CLAY COUNTY (Contract No. CNH503) Call No. 025

Project No. ARRA-STP-52(57), 14002-8252-14

The resurfacing on S.R. 52 beginning at the Cumberland River (L.M. 19.50) and extending to S.R. 53 (L.M. 20.57).

Project Length - 1.040 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

COCKE COUNTY (Contract No. CNH541) Call No. 026

Project No. ARRA-STP-9(59), 15003-8238-14

The resurfacing on U.S. 25 (U.S. 70, S.R. 9) beginning at U.S. 411 (S.R. 35) (L.M. 1.46) and extending to White Oak Avenue (L.M. 5.69)

Project Length - 4.230 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

COFFEE COUNTY (Contract No. CNH509) Call No. 027

Project No. ARRA-BR-STP-127(13), 16023-3209-94

The construction of a concrete Bulb-Tee beam bridge on S.R. 127 over I-24 (L.M. 3.75), including grading, drainage, and paving.

Project Length - 0.585 mile

Completion Time - On or before August 31, 2010 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 12%.

COFFEE COUNTY (Contract No. CNH625) Call No. 028

Project No. ARRA-BR-STP-2(98), 16003-3237-94

The construction of a welded steel girder bridge on U.S. 41 (S.R. 2) over the Duck River (L.M. 12.72), including grading, drainage, and paving.

Project Length - 0.450 mile

Completion Time - On or before November 30, 2010 (See Special Provision 108B)

Plans Cost - \$25.00 Cross-Section Cost - \$10.00

The DBE goal for this contract is 8%.

COFFEE COUNTY (Contract No. CNH609) Call No. 029

Project No. ARRA-IME-24-2(129), 16001-8169-44

The resurfacing on I-24 beginning at S.R. 55 (McMinnville Highway) (L.M. 14.72) and extending to the Arnold Engineering Development Center (L.M. 20.78).

Project Length - 6.060 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

COFFEE COUNTY (Contract No. CNH603) Call No. 030

Project No. ARRA-STP-2(96), 16004-8207-14

The resurfacing on U.S. 41 (S.R. 2) beginning at the Rutherford County line (L.M. 0.00) and extending to Old Highway 41 (L.M. 6.14).

Project Length - 6.140 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

CUMBERLAND COUNTY (Contract No. CNH596) Call No. 031

Project No. ARRA-STP-28(39), 18005-8220-14

The resurfacing on U.S. 127 (S.R. 28) beginning 0.20 mile north of Winningham Road (L.M. 5.11) and extending to S.R. 68 (L.M. 10.11).

Project Length - 4.940 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DAVIDSON COUNTY (Contract No. CNH635) Call No. 032

Project No. ARRA-IM-40-3(140), 19003-3192-44, ARRA-IM-40-3(142), 19003-3191-44

ARRA-IM-40-3(140), 19003-3192-44

The construction of a welded steel plate girder bridge on Robertson Road over I-40, including grading, drainage, and paving.

Project Length - 0.154 kilometer

ARRA-IM-40-3(142), 19003-3191-44

The construction of a welded steel plate girder bridge, a concrete I-beam bridge, a concrete Bulb-Tee beam bridge, five (5) retaining walls, and three (3) noise walls, on I-40 at the junction with Robertson Road, including grading, drainage, and paving.

Project Length - 1.526 kilometers

Total Project Length - 1.680 kilometers *METRIC*

Completion Time - On or before August 15, 2011 (See Special Provision 108B)

Plans Cost - \$150.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 9%.

DAVIDSON COUNTY (Contract No. CNH627) Call No. 033

Project No. ARRA-IME-40-3(141), 19003-8193-44

The resurfacing on I-40 beginning at Charlotte Pike (L.M. 9.34) and extending to Westboro Drive (L.M. 11.50), including bridge deck repair.

Project Length - 2.165 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 7%.

DAVIDSON COUNTY (Contract No. CNH551) Call No. 034

Project No. ARRA-STP-NHE-12(38), 19036-8220-14

The resurfacing on U.S. 41A (S.R. 12) beginning at I-65 (L.M. 1.31) and extending to S.R. 112 (L.M. 4.34).

Project Length - 2.819 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

DAVIDSON AND WILSON COUNTIES (Contract No. CNH127) Call No. 035

Project No. 98039-4104-04

The installation of overhead sign structures at various locations on I-40.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

DECATUR COUNTY (Contract No. CNH565) Call No. 036

Project No. ARRA-STP-100(45), 20019-8228-14, ARRA-STP-202(15), 20023-8215-14

ARRA-STP-100(45), 20019-8228-14

The resurfacing on S.R. 100 beginning at S.R. 69 (L.M. 7.28) and extending to Rushing Creek (L.M. 9.63).

Project Length - 2.350 miles

ARRA-STP-202(15), 20023-8215-14

The resurfacing on S.R. 202 beginning at S.R. 114 (L.M. 4.88) and extending to S.R. 69 (L.M. 10.10).

Project Length - 5.220 miles

Total Project Length - 7.570 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

DICKSON COUNTY (Contract No. CNH556) Call No. 037

Project No. ARRA-STP-46(12), 22004-8244-14

The resurfacing on S.R. 46 beginning at Robin Hood Road (L.M. 4.23) and extending to U.S. 70 (S.R. 1) Bypass (L.M. 8.60).

Project Length - 4.370 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FAYETTE, HENDERSON, MADISON, AND SHELBY COUNTIES (Contract No. CNH126) Call No. 038

Project No. HSIP-REG4(63), 98047-3220-94

The installation of longitudinal cable barrier at various locations on various Interstate and State Routes.

Project Length - 0.000

Completion Time - On or before October 31, 2009

NO PLANS CONTRACT

FENTRESS COUNTY (Contract No. CNH504) Call No. 039

Project No. ARRA-STP-52(58), 25004-8225-14

The resurfacing on S.R. 52 beginning at U.S. 127 (S.R. 28) (L.M. 13.61) and extending to S.R. 296 (L.M. 17.60).

Project Length - 3.990 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

FRANKLIN COUNTY (Contract No. CNH590) Call No. 040

Project No. ARRA-STP-NHE-15(157), 26002-8241-14

The resurfacing on U.S. 41A (S.R. 15) beginning north of S.R. 56 (L.M. 27.32) and extending to the Grundy County line (L.M. 30.78).

Project Length - 3.460 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

GILES COUNTY (Contract No. CNH511) Call No. 041

Project No. ARRA-BRZE-2800(33), 28945-3496-94

The construction of a concrete box bridge on Ella West Road over the East Fork of Lynn Creek (L.M. 2.42), including grading, drainage, and paving.

Project Length - 0.061 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 12%.

GILES COUNTY (Contract No. CNH641) Call No. 042

Project No. ARRA-STP-7(20), 28002-8226-14

The resurfacing on U.S. 31 (S.R. 7) beginning at Polly Road (L.M. 13.00) and extending to U.S. 64 (S.R. 15) (L.M. 17.60).

Project Length - 4.600 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

GREENE COUNTY (Contract No. CNH619) Call No. 043

Project No. ARRA-BRZE-9104(11), 30950-3576-94

The construction of a concrete box bridge on Hannah Street (Old Tusculum Road) over Holley Creek (L.M. 0.14), including grading, drainage, and paving.

Project Length - 0.048 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

GREENE COUNTY (Contract No. CNH575) Call No. 044

Project No. ARRA-STP-70(15), 30007-8235-14

The resurfacing on S.R. 70 beginning at I-81 (L.M. 26.54) and extending to the Hawkins County line (L.M. 31.93).

Project Length - 5.390 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

HAMILTON COUNTY (Contract No. CNH598) Call No. 045

Project No. ARRA-STP-2(95), 33008-8219-14

The resurfacing on U.S. 11 (U.S. 41, U.S. 64, U.S. 72, S.R. 2) beginning at Lilac Avenue (L.M. 2.76) and extending to the Norfolk Southern Railroad (L.M. 5.75).

Project Length - 2.990 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

HAMILTON COUNTY (Contract No. CNH505) Call No. 046

Project No. ARRA-STP-NHE-29(70), 33036-8286-14

The resurfacing on U.S. 27 (S.R. 29) beginning at Dayton Pike (L.M. 20.39) and extending to Old Dayton Pike (L.M.25.77).

Project Length - 5.260 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

HAMILTON COUNTY (Contract No. CNH122) Call No. 047

Project No. 33052-4245-04

The repair of two (2) bridges on Shallowford Road over S.R. 153 (L.M. 5.56 left and right) and the bridge on Jersey Pike over S.R. 153 (L.M. 0.74).

Project Length - 0.000 mile

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

HARDEMAN COUNTY (Contract No. CNH636) Call No. 048

Project No. ARRA-BRZE-3500(36), 35068-3412-94

The construction of a concrete box bridge on Van Buren Road over Hamer Creek (L.M. 11.13), including grading, drainage, and paving.

Project Length - 0.104 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 11%.

HARDEMAN COUNTY (Contract No. CNH530) Call No. 049

Project No. ARRA-BRZE-3500(38), 35945-3485-94

The construction of a concrete box beam bridge on Park Swain Road over Indian Creek (L.M. 3.21), including grading, drainage, and paving.

Project Length - 0.263 mile

Completion Time - On or before August 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

HARDEMAN COUNTY (Contract No. CNH566) Call No. 050

Project No. ARRA-STP-100(46), 35007-8219-14

The resurfacing on S.R. 100 beginning at Old S.R. 18 (L.M. 15.31) and extending to the Chester County line (L.M. 19.23).

Project Length - 3.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HAWKINS COUNTY (Contract No. CNH543) Call No. 051

Project No. ARRA-STP-344(6), 37015-8212-14, STP-NHE-1(224), 37070-8225-14

ARRA-STP-344(6), 37015-8212-14

The resurfacing on S.R. 344 beginning at S.R. 113 (L.M. 0.00) and extending to the Holston River (L.M. 3.80).

Project Length - 3.800 miles

STP-NHE-1(224), 37070-8225-14

The resurfacing (thin mix overlay) on U.S. 11W (S.R. 1) beginning at West Lake Drive (L.M. 11.57) and extending to W. Main Street / Caldwell Drive (L.M. 14.97).

Project Length - 3.400 miles

Total Project Length - 7.200 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HAYWOOD COUNTY (Contract No. CNH567) Call No. 052

Project No. ARRA-STP-76(58), 38007-8227-14

The resurfacing on S.R. 76 beginning at the Fayette County line (L.M. 0.00) and extending to S.R. 179 (L.M. 5.59).

Project Length - 5.590 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HENDERSON COUNTY (Contract No. CNH569) Call No. 053

Project No. ARRA-IME-40-2(87), 39001-8168-44

The resurfacing on I-40 beginning at the Madison County line (L.M. 0.00) and extending to S.R. 104 (L.M. 6.08).

Project Length - 6.080 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

HENDERSON COUNTY (Contract No. CNH099) Call No. 054

Project No. HRRR-104(24), 39009-3222-94

The paving improvement on S.R. 104 near Barren Springs Church and Cemetery.

Project Length - 0.000 mile

Completion Time - On or before July 31, 2009

NO PLANS CONTRACT

HENRY COUNTY (Contract No. CNH583) Call No. 055

Project No. ARRA-STP-NHE-69(69), 40009-8209-14, ARRA-STP-356(1), 40007-8204-14

ARRA-STP-356(1), 40007-8204-14

The resurfacing on S.R. 356 beginning at U.S. 641 (S.R. 69) (L.M. 0.00) and extending to S.R. 76 (L.M. 0.95)

Project Length - 0.950 mile

ARRA-STP-NHE-69(69), 40009-8209-14

The resurfacing on S.R. 69A beginning at Scarborough Road / Mays Bridge Road (L.M. 6.21) and extending to U.S. 641 (S.R. 69) (L.M. 12.56).

Project Length - 6.312 miles

Total Project Length - 7.262 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

HENRY COUNTY (Contract No. CNH611) Call No. 056

Project No. ARRA/STP-HPP-218(6), 40116-3210-14

The grading, drainage, and paving on S.R. 218 beginning at S.R. 54 and extending to S.R. 69.

Project Length - 3.078 miles

Completion Time - On or before October 31, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 11%.

HICKMAN, HUMPHREYS, AND DICKSON COUNTIES (Contract No. CNH613) Call No. 057

Project No. ARRA-IME-40-3(137), 41001-8143-44, ARRA-IME-40-3(138), 22001-8178-44

ARRA-IME-40-3(137), 41001-8143-44

The resurfacing on I-40 beginning at interstate mile marker 155.5 (L.M. 7.50) in Hickman County and extending through Hickman, Humphreys, and Hickman Counties to the Dickson County line (L.M. 2.65).

Project Length - 7.764 miles

ARRA-IME-40-3(138), 22001-8178-44

The resurfacing on I-40 beginning at the Hickman County line (L.M. 0.00) and extending to S.R. 48 (L.M. 0.50).

Project Length - 0.499 mile

Total Project Length - 8.263 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 4%.

JEFFERSON COUNTY (Contract No. CNH055) Call No. 058

Project No. IM-81-1(106), 45003-3128-44

The installation of signals at the junction of I-81 with S.R. 341.

Project Length - 0.000 mile

Completion Time - On or before March 31, 2010

Plans Cost - \$10.00

KNOX COUNTY (Contract No. CNH607) Call No. 059

Project No. ARRA-IME-75-3(147), 47007-8139-44

The resurfacing on I-275 beginning near S.R. 9 (L.M. 2.76) and extending to I-640 (L.M. 2.98) and on I-75 beginning at I-640 (L.M. 3.60) and extending to 0.20 mile south of Callahan Drive (L.M. 6.14).

Project Length - 2.760 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

KNOX COUNTY (Contract No. CNH608) Call No. 060

Project No. ARRA-STP-131(20), 47027-8219-14

The resurfacing on S.R. 131 beginning at S.R. 33 (L.M. 20.11) and extending to S.R. 331 (L.M. 25.03).

Project Length - 4.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

LAUDERDALE COUNTY (Contract No. CNH568) Call No. 061

Project No. ARRA-STP-NHE-3(110), 49001-8297-14

The resurfacing on U.S. 51 (S.R. 3) beginning at the Tipton County line (L.M. 0.00) and extending to the State Highway Garage (L.M. 5.00).

Project Length - 5.000 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

LAWRENCE COUNTY (Contract No. CNH500) Call No. 062

Project No. ARRA-BRZE-5000(14), 50945-3460-94

The construction of a concrete box beam bridge on Long Branch Road over Long Branch (L.M. 3.16), including grading, drainage, and paving.

Project Length - 0.139 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

LAWRENCE COUNTY (Contract No. CNH630) Call No. 063

Project No. ARRA-STP-NHE-6(70), 50001-8262-14

The resurfacing on U.S. 43 (S.R. 6) beginning at Busby Road (L.M. 9.50) and extending to Leoma (L.M. 14.50).

Project Length - 5.000 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

LOUDON COUNTY (Contract No. CNH621) Call No. 064

Project No. ARRA-IME-75-2(37), 53002-8156-44

The resurfacing on I-75 beginning at the Tennessee River (L.M. 7.86) and extending to S.R. 73 (L.M. 14.75).

Project Length - 6.952 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 5%.

LOUDON COUNTY (Contract No. CNH576) Call No. 065

Project No. ARRA-STP-2(92), 53004-8242-14

The resurfacing on U.S. 11 (S.R. 2) beginning 210 feet west of U.S. 321 (S.R. 73) (L.M. 13.26) and extending to 315 feet west of U.S. 11 (U.S. 70, S.R. 1) (L.M. 18.33).

Project Length - 5.070 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MACON COUNTY (Contract No. CNH595) Call No. 066

Project No. ARRA-BRZE-5600(45), 56946-3425-94

The construction of a concrete slab bridge on Carr Branch Road over Carr Creek (L.M. .0.89), including grading, drainage, and paving.

Project Length - 0.114 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MADISON COUNTY (Contract No. CNH535) Call No. 067

Project No. ARRA-BRZE-5700(66), 57946-3452-94

The construction of two (2) concrete box bridges on John Anderson Road over branches (L.M. 1.46 and L.M. 1.51), including grading, drainage, and paving.

Project Length - 0.099 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MADISON COUNTY (Contract No. CNH520) Call No. 068

Project No. ARRA-BRZE-9406(8), 57951-3571-94

The construction of a concrete box bridge on Second Street over Anderson Branch (L.M. 0.07), including grading, drainage, and paving.

Project Length - 0.050 mile

Completion Time - On or before October 31, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

MADISON COUNTY (Contract No. CNH580) Call No. 069

Project No. ARRA-IME-40-1(317), 57201-8134-44

The resurfacing on I-40 beginning west of Exit 74 (L.M. 7.19) and extending to east of Exit 83 (L.M. 16.64).

Project Length - 7.470 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNH562) Call No. 070

Project No. ARRA-STP-18(25), 57010-8214-14

The resurfacing on S.R. 18 beginning at Meridian Creek (L.M. 4.70) and extending to abandoned railroad (L.M. 9.62).

Project Length - 4.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNH563) Call No. 071

Project No. ARRA-STP-223(9), 57058-8228-14

The resurfacing on S.R. 223 beginning 0.18 mile south of Lower Brownsville Road (L.M. 14.42) and extending to I-40 (L.M. 15.05).

Project Length - 0.630 mile

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MADISON COUNTY (Contract No. CNH578) Call No. 072

Project No. ARRA-STP-NHE-20(45), 57012-8211-14

The resurfacing on U.S. 412 (S.R. 20) beginning at Poplar Corner Road (L.M. 1.77) and extending to Old S.R. 20 (L.M. 6.21).

Project Length - 4.440 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

MARION COUNTY (Contract No. CNH599) Call No. 073

Project No. ARRA-STP-156(6), 58024-8215-14

The resurfacing (thin mix overlay) on S.R. 156 beginning at the Franklin State Forest entrance (L.M. 3.03) and extending to Orme Mountain Road (L.M. 9.44).

Project Length - 6.410 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MARSHALL COUNTY (Contract No. CNH644) Call No. 074

Project No. ARRA-STP-373(7), 59007-3212-14

The grading, drainage, construction of a concrete box beam bridge and five (5) retaining walls, and paving on S.R. 373 (Mooresville Highway) beginning at I-65 and extending to east of S.R. 417.

Project Length - 3.994 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$50.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 11%.

MARSHALL, WILLIAMSON, AND RUTHERFORD COUNTIES (Contract No. CNH552) Call No. 075

Project No. ARRA-STP-11(51), 59003-8220-14, ARRA-STP-11(52), 75007-8202-14, ARRA-STP-11(54), 94007-8226-14

ARRA-STP-11(51), 59003-8220-14

The resurfacing on U.S. 31A (S.R. 11) beginning at the Chapel Hill City limits (L.M. 26.00) and extending to the Williamson County line (L.M. 32.10).

Project Length - 6.100 miles

ARRA-STP-11(54), 94007-8226-14

The resurfacing on U.S. 31A (S.R. 11) beginning at the Marshall County line (L.M. 0.00) and extending to the Rutherford County line (L.M. 0.73).

Project Length - 0.730 mile

ARRA-STP-11(52), 75007-8202-14

The resurfacing on U.S. 31A (S.R. 11) beginning at the Williamson County line (L.M. 0.00) and extending to the Williamson County line (L.M. 2.60).

Project Length - 2.600 miles

Total Project Length - 9.430 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MAURY COUNTY (Contract No. CNH553) Call No. 076

Project No. ARRA-STP-7(21), 60003-8222-14

The resurfacing on U.S. 31 (S.R. 7) beginning at the Giles County line (L.M. 0.00) and extending to 0.43 mile south of S.R. 50 (L.M. 11.60).

Project Length - 11.600 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

MCMINN COUNTY (Contract No. CNH604) Call No. 077

Project No. ARRA-STP-2(97), 54002-8237-14

The resurfacing on U.S. 11 (S.R. 2) beginning north of Niota (L.M. 21.93) and extending to the Monroe County line (L.M. 24.38).

Project Length - 2.450 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MCMINN COUNTY (Contract No. CNH101) Call No. 078

Project No. STP-SIP-39(8), 54003-3217-94

The installation of signals on U.S. 11BR (S.R. 39, Madison Avenue) at Cook Drive.

Project Length - 0.000 mile

Completion Time - On or before October 31, 2009

Plans Cost - \$10.00

MCNAIRY COUNTY (Contract No. CNH601) Call No. 079

Project No. ARRA-BRZE-5500(50), 55019-3421-94

The construction of a concrete box beam bridge on Sulphur Springs Road over Mosses Creek (L.M. 3.29), including grading, drainage, and paving.

Project Length - 0.095 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 8%.

MCNAIRY COUNTY (Contract No. CNH525) Call No. 080

Project No. ARRA-NHE-15(141), 55003-3221-14

The grading, drainage, construction of four (4) concrete I-beam bridges, and paving on U.S. 64 (S.R. 15) beginning near S.R. 225 and extending to Sandy Flat Road.

Project Length - 3.378 miles

Completion Time - On or before September 15, 2011

Plans Cost - \$100.00 Cross-Section Cost - \$25.00

The DBE goal for this contract is 11%.

MCNAIRY COUNTY (Contract No. CNH564) Call No. 081

Project No. ARRA-STP-15(158), 55003-8225-14

The resurfacing on U.S. 64BR (S.R. 15) beginning at U.S. 45 (S.R. 5) left (L.M. 10.00) and extending to U.S. 45 (S.R. 5) right (L.M. 12.52).

Project Length - 2.520 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

MEIGS COUNTY (Contract No. CNH527) Call No. 082

Project No. ARRA-BRZE-6100(21), 61945-3448-94

The construction of a concrete box beam bridge on Lamontville Road over Price Creek (L.M. 4.39), including grading, drainage, and paving.

Project Length - 0.088 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

MONROE COUNTY (Contract No. CNH521) Call No. 083

Project No. ARRA-BRZE-6200(23), 62057-3403-94

The construction of a concrete I-beam bridge on Griffith Branch Road over Notchy Creek (L.M. 3.35), including grading, drainage, and paving.

Project Length - 0.204 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

MORGAN AND SCOTT COUNTIES (Contract No. CNH526) Call No. 084

Project No. ARRA-STP-NHE-29(69), 76001-8275-14, ARRA-STP-52(55), 65004-8221-14, ARRA-STP-52(56), 76002-8212-14

ARRA-STP-52(55), 65004-8221-14

The resurfacing on S.R. 52 beginning at the Clear Fork River (L.M. 0.11) and extending to the Scott County line (L.M. 3.97).

Project Length - 3.860 miles

ARRA-STP-52(56), 76002-8212-14

The resurfacing on S.R. 52 beginning at the Morgan County line (L.M. 0.00) and extending to U.S. 27 (S.R. 29) (L.M. 5.07).

Project Length - 5.070 miles

ARRA-STP-NHE-29(69), 76001-8275-14

The resurfacing (thin mix overlay) on U.S. 27 (S.R. 29) beginning at Wolf River Road (L.M. 2.72) and extending to 0.23 mile south of Glasshouse Road (L.M. 9.58).

Project Length - 6.860 miles

Total Project Length - 15.790 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 6%.

OBION COUNTY (Contract No. CNH592) Call No. 085

Project No. ARRA-BR-STP-89(16), 66021-3203-94

The construction of a concrete box beam bridge on S.R. 89 over Grassy Creek (L.M. 6.14), including grading, drainage, and paving.

Project Length - 0.303 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

OBION COUNTY (Contract No. CNH119) Call No. 086

Project No. 66945-3460-04

The grading, drainage, and paving on a S.I.A. route serving Ethanol Processors L.L.C.

Project Length - 2.767 miles

Completion Time - On or before May 15, 2010

Plans Cost - \$50.00 Cross-Section Cost - \$25.00

OVERTON COUNTY (Contract No. CNH617) Call No. 087

Project No. ARRA-STP-294(2), 67013-8207-14

The resurfacing (thin mix overlay) on S.R. 294 beginning at S.R. 111 (L.M. 0.58) and extending to Oakley-Allons Road (L.M. 6.77).

Project Length - 6.190 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

POLK COUNTY (Contract No. CNH645) Call No. 088

Project No. ARRA-NHE-33(76), 70003-3238-14

The grading, drainage, construction of three (3) concrete Bulb-Tee beam bridges, and paving on U.S. 411 (S.R. 33) beginning at the Benton City limits and extending to S.R. 30.

Project Length - 8.544 kilometers *METRIC*

Completion Time - On or before November 30, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

PUTNAM COUNTY (Contract No. CNH610) Call No. 089

Project No. ARRA-IME-40-6(143), 71100-8106-44

The resurfacing on I-40 beginning at the Smith County line (L.M. 0.00) and extending to east of S.R. 56 (L.M. 6.64).

Project Length - 6.558 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

PUTNAM COUNTY (Contract No. CNH506) Call No. 090

Project No. ARRA-STP-135(12), 71011-8232-14

The resurfacing on S.R. 135 beginning north of Dixie Avenue (L.M. 12.84) and extending to the Jackson County line (L.M. 17.76)

Project Length - 4.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

ROBERTSON COUNTY (Contract No. CNH554) Call No. 091

Project No. ARRA-STP-257(4), 74020-8207-14

The resurfacing on S.R. 257 beginning at S.R. 49 (L.M. 0.00) and extending to near New Cut Road (L.M. 5.80).

Project Length - 5.530 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

RUTHERFORD COUNTY (Contract No. CNH531) Call No. 092

Project No. ARRA-BR-STP-102(11), 75021-3205-94

The construction of two (2) concrete box bridges on S.R. 102 (Almaville Road) over Maxwell Creek (L.M. 1.89) and Rocky Fork Creek (L.M. 5.31).

Project Length - 0.152 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

RUTHERFORD COUNTY (Contract No. CNH555) Call No. 093

Project No. ARRA-STP-2(93), 75004-8210-14

The resurfacing on U.S. 41 (S.R. 2, Manchester Pike) beginning 950 feet north of Rutherford Boulevard (L.M. 1.80) and extending to Epps Mill Road (L.M. 8.60).

Project Length - 5.640 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 7%.

RUTHERFORD COUNTY (Contract No. CNH121) Call No. 094

Project No. IM-24-1(96), 75001-3198-44

The construction of a noise wall on I-24 eastbound beginning east of S.R. 96 and extending to the Stones River.

Project Length - 0.245 mile

Completion Time - On or before May 31, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

SEQUATCHIE COUNTY (Contract No. CNH585) Call No. 095

Project No. ARRA-STP-283(10), 77003-8212-14

The resurfacing on S.R. 283 beginning at the Marion County line (L.M. 0.00) and extending to U.S. 127 (S.R. 8) (L.M. 5.54).

Project Length - 5.540 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNH533) Call No. 096

Project No. ARRA-BRZE-7800(53), 78950-3520-94

The construction of a precast concrete structure on Roaring Fork Extension Road over Roaring Fork Creek (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.024 mile

Completion Time - On or before November 30, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 4%.

SEVIER COUNTY (Contract No. CNH622) Call No. 097

Project No. ARRA-BRZE-7800(54), 78945-3499-94

The construction of a concrete I-beam bridge on Old Newport Highway over the East Fork of the Little Pigeon River (L.M. 0.77), including grading, drainage, and paving.

Project Length - 0.094 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNH594) Call No. 098

Project No. ARRA-BRZE-7800(55), 78950-3519-94

The construction of a concrete box beam bridge on LeConte Street over the West Prong of the Little Pigeon River (L.M. 0.12), including grading, drainage, and paving.

Project Length - 0.096 mile

Completion Time - On or before June 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

SEVIER COUNTY (Contract No. CNH519) Call No. 099

Project No. ARRA-BRZE-7800(56), 78946-3404-94

The construction of a concrete box beam bridge on Rocky Flats Road over Dunn Creek (L.M. 2.29), including grading, drainage, and paving.

Project Length - 0.073 mile

Completion Time - On or before June 15, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 6%.

SHELBY COUNTY (Contract No. CNH559) Call No. 100

Project No. ARRA-STP-1(236), 79011-8262-14

The resurfacing on U.S. 64 (U.S. 70, U.S. 79, S.R. 1) beginning at Isabelle Street (L.M. 9.34) and extending to White Station Road (L.M. 12.04).

Project Length - 2.700 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 5%.

SHELBY COUNTY (Contract No. CNH110) Call No. 101

Project No. STP-SIP-1(227), 79011-3261-94

The installation of signals on U.S. 70 (S.R. 1) at Lamb Road.

Project Length - 0.303 mile

Completion Time - On or before March 31, 2010

Plans Cost - \$3.00

SMITH COUNTY (Contract No. CNH637) Call No. 102

Project No. ARRA-IME-40-5(135), 80001-8182-44

The resurfacing on I-40 beginning at S.R. 53 (L.M. 8.60) and extending to the Putnam County line (L.M. 17.17).

Project Length - 8.570 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$10.00

The DBE goal for this contract is 3%.

SULLIVAN COUNTY (Contract No. CNH545) Call No. 103

Project No. ARRA-STP-44(6), 82014-8218-14, STP-34(67), 82005-8245-14, STP-44(5), 82094-8217-14

ARRA-STP-44(6), 82014-8218-14

The resurfacing on S.R. 44 beginning at U.S. 421 (S.R. 34) (L.M. 14.62) and extending to the Virginia State line (L.M. 17.14).

Project Length - 2.520 miles

STP-34(67), 82005-8245-14

The resurfacing (thin mix overlay) on U.S. 421 (S.R. 34) beginning 0.6 mile east of S.R. 435 (L.M. 25.41) and extending to the Holston River (L.M. 27.94).

Project Length - 2.530 miles

STP-44(5), 82094-8217-14

The resurfacing (thin mix overlay) on S.R. 44 beginning at Emmett Road (L.M. 12.62) and extending to U.S. 421 (S.R. 34) (L.M. 14.62).

Project Length - 2.000 miles

Total Project Length - 7.050 miles

Completion Time - On or before September 30, 2009 (See Special Provision 108B)

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

SUMNER COUNTY (Contract No. CNH605) Call No. 104

Project No. ARRA-NHE-109(24), 83011-3229-14

The paving on S.R. 109 beginning at the Gallatin By-Pass and extending to 400 feet south of Hollis Chapel Road, including grading and drainage on side roads.

Project Length - 5.241 miles

Completion Time - On or before May 31, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 5%.

SUMNER COUNTY (Contract No. CNH638) Call No. 105

Project No. ARRA-STP-11(53), 83004-8216-14, ARRA-STP-41(19), 83008-8226-14

ARRA-STP-11(53), 83004-8216-14

The resurfacing on U.S. 41 (S.R. 11, Dickerson Pike) beginning at the Davidson County line (L.M. 0.00) and extending to south of Kasper Way (L.M. 0.59).

Project Length - 0.590 mile

ARRA-STP-41(19), 83008-8226-14

The resurfacing on U.S. 31W (S.R. 41) beginning at U.S. 31W (U.S. 41, S.R. 11, Dickerson Pike) (L.M. 0.00) and extending to S.R. 257 (L.M. 5.30).

Project Length - 5.300 miles

Total project length - 5.890 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

TIPTON COUNTY (Contract No. CNH579) Call No. 106

Project No. ARRA-BR-STP-59(23), 84007-3220-94

The construction of a concrete box bridge on S.R. 59 over drainage ditch of Little Beaver Creek (L.M. 24.54), including grading, drainage, and paving.

Project Length - 0.246 mile

Completion Time - On or before December 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH612) Call No. 107

Project No. ARRA-BRZE-8400(67), 84087-3402-94

The construction of a concrete box bridge on Robert Johnson Road over drainage canal (L.M. 1.17), including grading, drainage, and paving.

Project Length - 0.038 mile

Completion Time - On or before November 15, 2009

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH616) Call No. 108

Project No. ARRA-BRZE-8400(68), 84063-3406-94

The construction of a concrete box bridge on Bucksnot Road over Mathis Creek (L.M. 1.95), including grading, drainage, and paving.

Project Length - 0.120 mile

Completion Time - On or before April 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 11%.

TIPTON COUNTY (Contract No. CNH614) Call No. 109

Project No. ARRA-BRZE-8400(69), 84020-3405-94

The construction of a concrete I-beam bridge on Antioch Highway over Flat Creek (L.M. 4.09), including grading, drainage, and paving.

Project Length - 0.113 mile

Completion Time - On or before May 15, 2010

Plans Cost - \$10.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH643) Call No. 110

Project No. ARRA-STP-14(48), 84003-3216-14

The grading, drainage, construction of two (2) concrete box beam bridges, and paving on S.R. 14 (Austin Peay Highway) beginning north of S.R. 206 and extending to 1.2 miles east of S.R. 384.

Project Length - 3.902 miles

Completion Time - On or before November 15, 2011

Plans Cost - \$175.00 Cross-Section Cost - \$50.00

The DBE goal for this contract is 10%.

TIPTON COUNTY (Contract No. CNH123) Call No. 111

Project No. STP-M-8400(66), 84955-3403-54

The resurfacing on Corbit Street, Park Street, and McLaughlin Drive beginning at the junction of Corbit Street and U.S. 51 (S.R. 3) and extending to the junction of McLaughlin Drive and U.S. 51 (S.R. 3).

Project Length - 1.844 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 3%.

WARREN COUNTY (Contract No. CNH600) Call No. 112

Project No. ARRA-STP-127(12), 89025-8208-14

The resurfacing on S.R. 127 beginning at Fairview Road (L.M. 6.26) and extending to S.R. 30 (L.M. 9.28).

Project Length - 3.020 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 8%.

WARREN COUNTY (Contract No. CNH581) Call No. 113

Project No. ARRA/HPP-STP-NHE-1(237), 89001-3229-14

The grading, drainage, construction of two (2) concrete Bulb-Tee beam bridges, and paving on side roads on U.S. 70S (S.R. 1) beginning at Centertown and extending to Spring Valley Road.

Project Length - 5.786 miles

Completion Time - On or before August 31, 2011

Plans Cost - \$200.00 Cross-Section Cost - \$100.00

The DBE goal for this contract is 12%.

WASHINGTON COUNTY (Contract No. CNH524) Call No. 114

Project No. ARRA-BRZE-9000(45), 90946-3425-94

The construction of a concrete I-beam bridge on Bob Davis Road over the C.S.X. Railroad (L.M. 0.01), including grading, drainage, and paving.

Project Length - 0.124 mile

Completion Time - On or before April 30, 2010

Plans Cost - \$25.00 Cross-Section Cost - \$0.00

The DBE goal for this contract is 9%.

WASHINGTON COUNTY (Contract No. CNH540) Call No. 115

Project No. ARRA-STP-75(9), 90018-8231-14, ARRA-STP-81(17), 90009-8235-14

ARRA-STP-75(9), 90018-8231-14

The resurfacing on S.R. 75 beginning 105 feet south of Shadden Road (L.M. 14.17) and extending to 265 feet north of I-26 (L.M. 15.62).

Project Length - 1.450 miles

ARRA-STP-81(17), 90009-8235-14

The resurfacing on S.R. 81 beginning 55 feet south of Ridgecrest Road (L.M. 10.97) and extending to 315 feet north of Anderson Road (L.M. 13.44).

Project Length - 2.470 miles

Total Project Length - 3.920 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

WHITE COUNTY (Contract No. CNH602) Call No. 116

Project No. ARRA-STP-26(30), 93002-8212-14

The resurfacing on U.S. 70 (S.R. 26) beginning 0.13 mile east of S.R. 136 (L.M. 5.35) and extending to 0.37 mile west of S.R. 111 (L.M. 9.82).

Project Length - 4.470 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

WILSON COUNTY (Contract No. CNH629) Call No. 117

Project No. ARRA-STP-26(29), 95009-8209-14

The resurfacing on U.S. 70 (S.R. 26) beginning near Maddox-Simpson Parkway (L.M. 5.30) and extending to 0.13 mile east of Taylor Road (L.M. 13.00).

Project Length - 7.700 miles

Completion Time - On or before September 30, 2009

Plans Cost - \$3.00 (11" x 17")

The DBE goal for this contract is 4%.

Requests for Bid Authorization, Standard Specifications and Standard Drawing Books should be addressed to:

Construction Division
Suite 700 JKP Bldg.
Nashville, TN 37243-0326
Telephone No. (615) 741-2414

Requests for Plans, Cross-Sections, Grading Quantity Sheets, and Standard Drawings should be addressed to:

Tennessee Department of Transportation
Copy Center Level A
James K. Polk Building
Nashville, TN 37243-0330
Telephone No. (615) 741-2048

A Prime Contractor must prequalify with The Department of Transportation in accordance with Tennessee Code Annotated 54-5-117 and Tennessee Department of Transportation Rule 1680-5-3, Prequalification of Contractors, before bid authorization for highway contracts will be furnished.

The Tennessee Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, disadvantaged business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the basis of age, race, color, religion, national origin, sex, or disability in consideration for an award.

BIDDING AUTHORIZATION WILL BE OBTAINABLE UNTIL 4:00PM (CENTRAL TIME) THE DAY BEFORE THE LETTING.

Sales tax will be added to the cost of bid authorization, plans, standard specifications and standard drawings, if applicable.

E.D. Tucker Construction Contracts Officer
Nashville, TN 37243-0326

Total Number of Contracts - 117

Total Number of Projects - 136

Total Number of Counties - 67

Publication No. DT-1390-V